

DATE SUBMITTED	CONTRACTOR	QUERY #	Tender Queries (DSW-001) SOIL STABILIZATION, SMITH FILED TRACE, SCARBOROUGH, TOBAGO DIQUD-2022-ITT-006	RESPONSE
11.7.22	CGEL / Unisure Limited are	1	We are seeking a consideration of an extension of two weeks for Tender Submission, from the current date of July 18th 2022.This extension is requested as the time period to conduct and process preliminary site investigation reports and the necessary surveys would exceed the Tender Submission deadline. These reports would be the determining factor for our preliminary Design and Proposal .	An additional week for tender submission is sufficient. No on-site work is required at this time. New closing date July 25, 2022
11.7.22	CGEL / Unisure Limited	2	(20.0 AWARD CRITERIA - 2- Design)-are seeking the consideration of an increase in the Score points for this Criteria by the DIQUD-Design is the major factor of this proposal request and the Design Methodology , Design Expectancy , Performance of Structure and the time period for construction should be considered for a score more than 5 Points.	The current points system for the DIQUD will remain.
11.7.22	CGEL / Unisure Limited	3	.Please confirm the DIQUD Design requirements for Proposal - (Design Methodologies , Design Expectancy , Performance of Structure, Etc) if this information is submitted the submitted proposals would be of equal specifications and comparable.	Please rephrase the question.
11.7.22	CGEL / Unisure Limited	4	Please confirm if approvals would be granted from the DIQUD for site investigations and Surveys for critical areas which may fall out of the roadway boundary on privately owned properties.	The DIQUD is willing to assist with any property access requirements as it relates to the project.
11.7.22	CGEL / Unisure Limited	5	Please confirm by way of drawing the start and end point of the proposed area for proposal submission.	The area identified during the site visit is the main area of concern. The contractor is to conduct soil testing as far as he deems necessary to uncover the issue and produce workable design. To reiterate, this project is a design build contract.
11.7.22	WARNERS CONSTRUCTION	6	List of Materials - Are we required to list and quantify all materials or just state materials needed?	No list and quantifying of material is required. Price only

11.7.22	WARNERS CONSTRUCTION	7	Please explain what is meant by Price Breakdown Schedule	Price Breakdown Schedule is the Bill of Quantities provided to be priced.
11.7.22	WARNERS CONSTRUCTION	8	Is there a specific timeline for completion of the project ?	The contractor is required to come up with his own schedule for the completion of works.