

ADDENDUM PACKAGE WP 3

1.1 Addition of two items to the provisional sum.

5.3 Change in quantity from 2 to 3. Item to be quoted in the addendum and not in the original BOQ

ITEM	<u>DESCRIPTION</u>	QUA NTIT Y	UNIT	RATE (\$)	TOTAL (\$)
<u>1.0</u>	<u>ROTUNDA</u>				
1.1	<p>Termite treatment of the building with an anti-termite chemical to treat all wooden components of the building. Apply chemicals on all points of contacts of wood with the ground or with any part of the building. Also, treat any voids in masonry with anti-termite treatment. Change and replace wood products that have high impact and presence of termites, beyond any limit of reparation.</p> <p>Remove and repair defective roof section where necessary. Price should include all necessary preparatory work, material and scaffolding.</p> <ul style="list-style-type: none"> ➤ Reinforcing the carrot leave shed where necessary. ➤ Material supply and replacing the sheet metal roof over the two windows of the ticketing booth. <p>Allow a Provisional sum of \$7,000.00</p>		P.s	7,000.00	7,000.00
5.0	<u>TICKETING BOOTH</u>				
5.3	Material Supply and installation of bat netting/control mesh (Size 1/4" and smaller) over windows and creases where bats can enter the building.	3	Nr.		
	Provisional Sum				7,000.00
	b/f SUB-TOTAL				
	b/f 12.5 %VAT if Registered				
	TOTAL				