

**DIVISION OF INFRASTRUCTURE, QUARRIES & URBAN DEVELOPMENT**  
**ITT ADDENDUM #1**

Date of Addendum: July 19<sup>th</sup> 2022

**NOTICE TO ALL POTENTIAL RESPONDENTS**

The Invitation for Tender (ITT) is modified as set forth in this Addendum. The original ITT Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the ITT. Respondents shall take this Addendum into consideration when preparing and submitting its Tender.

**TENDER SUBMITTAL DEADLINE**

The Proposal submittal deadline has been changed as noted herein, and modifies the deadline stated in the ITT. The new tender submittal deadline is 1:30 pm on August 4<sup>th</sup> 2022. Please see 2<sup>nd</sup> Extension Notice Attached in Appendix 1

**1.0 – ITT**

1.1	Please note the inclusion of the BOQ attached for your reference in Appendix 2
-----	--

**2.0 – QUESTIONS AND ANSWERS**

The following questions and answers are provided as a matter of information to clarify issues raised about the ITT. To the extent that changes to the ITT are required based on the questions received, the ITT has been modified as noted above in the ITT section of this Addendum.

Item	Questions and Answers
2.1	<u>Question:</u> <u>Answer:</u> Please see Appendix 3 below – DIQUD-2022-ITT-006 Tender Query Log

**3.0 – INFORMATION**

The following item(s) are provided as a matter of information only to all respondents.

Item	Description
3.1	Site meeting attendance is mandatory for Submission of Tender for ALL DIQUD tenders

Appendices

**Appendix 1** – Extension Notice - DIQUD-2022-ITT-006

**Appendix 2** – BOQ for (DSW-001) SOIL STABILIZATION, SMITH FILED TRACE, SCARBOROUGH, TOBAGO - DIQUD-2022-ITT-006

**Appendix 3**- DIQUD-2022-ITT-006 Tender Query Log

**END OF ADDENDUM**